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September 6, 2006

04-SM-101-0.0/10.9
04-0C9504

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN MATEO COUNTY IN EAST
PALO ALTO, MENLO PARK AND REDWOOD CITY FROM SANTA CLARA COUNTY LINE TO 0.2 KM NORTH OF
WHIPPLE AVENUE OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on September 20, 2006.

This addendum is being issued to revise the Notice to Contractors and Special Provisions and the Proposal and Contract.

In the Notice to Contractors and Special Provisions, "IMPORTANT SPECIAL NOTICES," the following Special Notice
is added as follows:

"• The specifications for this project require the production of asphalt-rubber binder.  The Air 
Quality Management District must approve the production and placement of asphalt-rubber 
binder and rubberized asphalt concrete, in addition to the Operating Permits required to 
produce asphalt concrete.  Air Quality Management Districts have stopped production of 
these products due to failure to obtain necessary approvals."

In the Notice to Contractors and Special Provisions, "STANDARD PLANS LIST," the following Standard Plan is added
as follows:

"A77L5    Metal Beam Railing Terminal System (Type FLEAT)"

In the Proposal and Contract, the Engineer’s Estimate Items 13 and 29 are revised, Item 14 is deleted, and the "Cost Per
Day" for the "TOTAL BID (B)" is provided as attached.
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To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate.  The
revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special
Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy
of this addendum is available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



ENGINEER'S ESTIMATE
04-0C9504

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070012 PROGRESS SCHEDULE (CRITICAL
PATH METHOD)

LS LUMP SUM LUMP SUM

2 070018 TIME-RELATED OVERHEAD LS LUMP SUM LUMP SUM

3 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

4 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

5 074038 TEMPORARY DRAINAGE INLET
PROTECTION

EA 130

6 074042 TEMPORARY CONCRETE WASHOUT
(PORTABLE)

LS LUMP SUM LUMP SUM

7
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

8
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

9
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

EA 4

10 038340 REMOVE HEADLIGHT GLARE
SCREEN

M 10 300

11 150771 REMOVE ASPHALT CONCRETE DIKE M 100

12 151625 RECONSTRUCT METAL BEAM
GUARD RAILING (WOOD POST)

M 140

13
(S)

153103 COLD PLANE ASPHALT CONCRETE
PAVEMENT

M2 369 000

14 BLANK

15 156590 REMOVE CRASH CUSHION (SAND
FILLED)

EA 40

16 198007 IMPORTED MATERIAL (SHOULDER
BACKING)

TONN 1000

17 260210 AGGREGATE BASE (APPROACH
SLAB)

M3 3

18 374002 ASPHALTIC EMULSION (FOG SEAL
COAT)

TONN 1

19 390095 REPLACE ASPHALT CONCRETE
SURFACING

M3 40

20 390102 ASPHALT CONCRETE (TYPE A) TONN 1200
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ENGINEER'S ESTIMATE
04-0C9504

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 390126 RUBBERIZED ASPHALT CONCRETE
(TYPE G)

TONN 39 000

22 394046 PLACE ASPHALT CONCRETE DIKE
(TYPE D)

M 100

23 397001 ASPHALTIC EMULSION (PAINT
BINDER)

TONN 72

24 401108 REPLACE CONCRETE PAVEMENT
(RAPID STRENGTH CONCRETE)

M3 610

25
(S)

420201 GRIND EXISTING CONCRETE
PAVEMENT

M2 80 500

26 510087 STRUCTURAL CONCRETE,
APPROACH SLAB (TYPE R)

M3 30

27 510800 PAVING NOTCH EXTENSION M3 1

28
(S)

519117 JOINT SEAL (MR 30 MM) M 33

29
(S)

832003 METAL BEAM GUARD RAILING
(WOOD POST)

M 13

30
(S)

839585 ALTERNATIVE FLARED TERMINAL
SYSTEM

EA 13

31 839604 CRASH CUSHION (REACT 9CBB) EA 1

32 839605 CRASH CUSHION (REACT 9SCBS) EA 2

33
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 280

34
(S)

840561 100 MM THERMOPLASTIC TRAFFIC
STRIPE

M 50 900

35
(S)

840563 200 MM THERMOPLASTIC TRAFFIC
STRIPE

M 3250

36
(S)

840564 200 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 3.66 M - 0.92 M)

M 6230

37
(S)

840571 100 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 5.18 M - 2.14 M)

M 330

38
(S)

850101 PAVEMENT MARKER (NON-
REFLECTIVE)

EA 18 500

39
(S)

850111 PAVEMENT MARKER
(RETROREFLECTIVE)

EA 8690

40
(S)

038341 MODIFY INDUCTIVE LOOP
DETECTORS

LS LUMP SUM LUMP SUM
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ENGINEER'S ESTIMATE
04-0C9504

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID (A): =

TOTAL BID (B):
$8,200.00 X ____________________ =
(Cost Per Day) (Enter Working Days Bid)

(Not To Exceed 150 Days)

TOTAL BASIS FOR COMPARISON
OF BIDS: (A + B):
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